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Floodwalls

QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC

TOTAL COST UNIT
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T-watl

PZ2-22 Steel Sheet Piling
This item is for all equipment, labor, and materials required te furnish

Pz-22 Steel Sheet Piling

and drive steel sheet pile for the T-wall cut off.

reference previous similar item.
820.00 sF 0 0 0 8,200

LABDR ID: BYUSOR EQUIP ID: NATS5A Currency in DOLLARS CREW ID: BYUSOR

8,200 10.00

UPB ID: NAT9S5A
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Floodwalls QUANTY UOM CREW ID CUTPUT  LABOR EQUIPMNT MATERIAL MIST TOTAL COST UNIT

special T-type Sheet Piling
This item is for all equipment, [abor, and materials required to furnish
and drive sheet piling.

price reference previous similar item.
Special T-type Sheet Piling 75.00 SF 0 0 0 810 810 10.80

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR  UPB ID: NAT9SA
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11. LEVEE AND FLOODWALLS

Floodwalls QUANTY UOM CREW ID DUTPUT  LABOR EGUIPMNT MATERIAL MISC TOTAL COST UNIT

Paint Sheet Pile
This item is for all equipment, labor, and materials required to paint
sheet pile. it is assumed this will be done by the supplier before
delivery,
Paint Sheet Pile 1640.00 SF 0 0 0 2,624 2,624 1.60

LABOR ID: BYUSGOR EQUIP ID: NAT9SA Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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Floodwalls QUANTY UOM CREW ID QUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
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14x14 PPC - Piling

TIME 14:22:28

DETAIL PAGE 83

This item is for all equipment, labor, and materials required to furnish

and drive precast concrete piles.

14" Prstr Sq Conc Pile 0.00 0.00 0.00 19.20
reference previous similar item 3200.00 VLF 0.00 0 0 0 61,440
14x14 PPC - Piling 3200.00 LF ] 0 0 61,440

LABOR ID: BYUSOR EQUIP ID: NAT9SA Currency in DOLLARS CREW ID: BYUSOR

19.20
61,660 19.20

61,460  19.20

UPB 1D: NAT9%A
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LABOR ID: BYUSOR

Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
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DETAIL PAGE 89
11. LEVEE AND FLOODWALLS

Floodwalls QUANTY UOM CREW ID CUTFUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
Unreinforced Concrete
This item is for all equipment, labor, and materials required to furnish
and pour a concrete stabilization stab.
stab slab 0.00 0.00 0.00 56.00 56.00
reference previous similar jtem 12.00 CY 0.00 0 a 0 &72 672 56.00
and other NOD jobs
Unreinforced Concrete 12.00 cy 0 0 . 3] 672 672  56.00

EQUIP ID: NATY5A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01

DETAILED ESTIMATE

PROJECT SOROYS:

11. LEVEE AND FLOODWALLS

Tri-Service Automated Cost Engineering System (TRACES)
GIWW Lock Feasibility Study - Bayou Sorrell Lock

TIME 16:22:28B

DETAIL PAGE %0
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Floodwalls

QUANTY UOM CREW ID QUTPUT  LABOR EQUIPMNT MATERIAL

Reinforced Concrete Walls
This item is for all equipment, labor, and materials reguired to furnish

Int Wall Form,Plywd »16'H,2 Uses
Over (4.8 M) High -

Gr &0 Resteel,Bm,Cilmn,Wall #3-%#6
Pour Conc Wall,15"Tk,Crane & Bkt
{38cm) 3000 PSI Conc

Wall Finishes, Light Sand Blast

Wall Finishes,Break Ties & Patch

Reinforced Concrete Walls

LABOR ID: BYUSOR EQUIP ID: NAT95A

and place the concrete walls, This includes all forming, resteel,

concrete, and finishing.

0.00

0.12

5.34

32

20.72
1,450

0.10
57

0.00 B&.69

MISC TOTAL COST UNIT

86.69
87  86.69
4.54
2,649  4.54
1033.20

"6,199 1033.20

124.01
8,681 124,01

0.80
469 0.80
0.58
395 0.68

0.00

1.00 1S 0.00 0
3.08

584,00 SF ACARL 28,67 1,798
470.61

6.00 TON SIWRC 0.20 2,82
32.96

70.00 €Y ALABG 3.66 2,308
0.60

584.00 SF ACMAF 125.00 351
0.57

584.00 SF ACMAA 45.00 331
70.00 CY 7.611

Currency in DOLLARS

0 87
1.34 0.00
783 0
557.24 0.00
3,343 0
70.33 0.00
4,923 0
0.1 0.00
62 0
0.11 0.00
82 0
9,173 87

CREW ID: BYUSOR

18,480 264.00

UPB 1D: NAT?5A
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Floodwalls QUANTY UDM CREW ID QUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Reinforced Concrete Slab
This item is for all equipment, labor, and materials required to furnpish
and place the concrete slab. This includes all forming, resteel, concrete,
and finishing.

concrete slab 0.00 0.00 0.00 160.00 160.00
60.00 CY 0.00 0 0 a 9,600 9,600 160,00

reference previous similar item

Reinforced Concrete Slab 60.00 CY 0 a 0 9,600 9,600 160.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
Eff. Date 03/30/01 PROJECT SORD75:  GIMM Lock Feasibility Study - Bayou Sorrell tock

DETAILED ESTIMATE DETAIL PAGE 92
17. LEVEE AND FLOODWALLS

Floodwalls QUANTY UOM CREW 1D OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

3-Bulb Waterstops
This item is for all eguipment, labor, and materials required to furnish

and place the waterstops in the floodwalls.

3 - Bulb Waterstop 4.82 0.10 3.08 0.00 8.00
30.00 LF ACARA 5.07 145 3 93 0 240 8.00
3-Bulb Materstops 30.00 LF 145 3 93 ] 240 8.00

LABOR ID: BYUSOR EQUIP ID: NAT95A currency in DOLLARS CREW ID: BYUSOR UPE ID: NATHSA
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Floodwal ls QUANTY UCH CREW ID OUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
Expansion Joint Fillter Material
This item is for all equipment, labor, and materials required to furnish
and place expansion joint material in the flooduall.
Expansion Joint Filler Materiat 0.76 0.02 1.62 0.00 2.40
90.00 SF ACARA 32.00 &9 1 146 o 216 2.40
Expansion Joipt Filler Materiat 90.00 SF 69 1 146 . ] 216 2.40

LABOR ID: BYUSOR EQUIP 1D: NAT93A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT9S5A
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Neoprene Sheets

T-wall
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Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
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DETAIL PAGE 94
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QUANTY UOM CREW 1D QUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
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Neoprene Sheets
This item is for all equipment, labor, and materfals reguired to furnish
and place neoprene sheeting in the T-wall.

Historical pricing was used for similar work.
95.00 SF 0 a 0 3,800 3,800 40.00

7,825 1,61 9,411 87,233 106,083

LABOR 1D: BYUSOR EQUIP ID: NATISA Currency in DOLLARS CREW ID: BYUSOR UPB ID: NATY5A
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DETAILED ESTIMATE DETAIL PAGE 95
11. LEVEE AND FLOODWALLS

Floodualls QUANTY UCM CREW 1D OUTPUT  LABOR EQUIPMNT WATERIAL MISC TOTAL COST UNIT

I-wall
P2-27 Steel Sheet Piling
This item is for all equipment, labor, and materfals required to furnish
and drive steel sheet pile for the I-wall.

reference previous similar item.
PZ-27 Steel Sheet Piling 16525 SF 0 0 o 198,300 198,300 12.00

LABOR ID: BYUSOR

EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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DETAILED ESTIMATE DETAIL PAGE 96
11, LEVEE AND FLOCDWALLS

Paint Sheet Pile
Thigs item is for all equipment, labor, and materials reguired to paint
sheet pile. t 75 assumed this will be done by the supplier before
delivery.

fistorical pricing was used for similar work.
Paint Sheet File 33050 sF 1] o 0 52,880 52,880 1.60

LABOR ID:= BYUSOR EQUIP ID: NAT95A furrency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30701 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE

i rame cemmeceean

LABOR ID: BYUSOR

DETAIL PAGE 97
11. LEVEE AND FLOODWALLS
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Cut Sheet Pile
This item is for all equipment, labor, and materials required to cut sheet
pile to correct lengths.
Historical pricing was used for similar work.
Cut Sheet Pile 670.00 LF 0 0 0 1,340 1,340 2.00

EQUIP ID:z NATYS5A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System {TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 98
11. LEVEE AND FLOODWALLS

"\v__-'_.---,-_-----_---.' ............................... P
Floodwal ls QIJANTY LOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

.................................................................. Y e e e L Ty A Yy .

Structural Excavation
This item is for all equipment, labor, and materials required to preform
structural excavation for the floodwall.

Historical pricing was used for similar work at HOD.
Structural Excavation 250.00 CY 0 0 0 1,600 1,600 6,40

LABOR 1D: BYUSOR EQUIP 1Dz NATS5A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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Backfill-Fully Compacted
This item is for all equipment, labor, and materials required to perform
structural backfill around the floodwall.
Historical pricing was used for similar work at NOD.
Backfill-Fully Compacted 125.00 CY i} 0 0 1,000 1,000

99

B.CD

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

PROJECT SORO7S:  GIWW Lock Feasibility Study - Bayou Sorrell Lock
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QUANTY UCM CREMW ID QUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

stab slab

Unreinforced Concrete

This item is for all equipment, labor, and materials reguired to furnish
and pour a concrete stabilization slab.

reference previous similar jtem
and NOD historical work

Unreinforced Concrete

LABOR ID: BYUSOR

EQUIP ID: NAT9S5A

0.00 0.00 0.00 56.00 56.00
26.00 cY 0.00 0 0 0 1,456 1,456 56.00
26.00 CY a a ' 0 1,456 1,456 556.00

Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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PRCJECT SORO75:

DETAILED ESTIMATE
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DETAIL PAGE 101

11. LEVEE AND FLOODWALLS

QUTRUT

LABOR EQUIPMNT MATERIAL

LABOR ID:= BYUSOR

Reinforced Concrete Cap-Walls

This item is for all equipment, labor, and materials required to furnish

and place the concrete walls.

concrete, and finfshing.

mise
1.00 LS

Int Walt Form,Plywd >16'H,2 Uses
over (4.8 M) High 5294.12 SF  ACARL
Gr 60 Reétepl,Bm,Clmn,uall,#3-#6

. 26.47 TON SIWRC

Pour Conc Wall,15"Tk,Crane & Bkt

(38em) 3000 PSI Conc 540.00 CY ALABG

Wall Finishes, Light Sand Blast
5294.12 SF ACMAF

Wall Finishes, Break Ties & Patch
5294.12 SF ACMAA

Reinforced Concrete Cap-Walls 540,00 CY

EQUIP ID: NATY5A

0.00

26.02

0.20

3.66

125.00

45.00

Currency in DOLLARS

This includes all forming, resteel,

0.00 0.00 0.00 2103.30 2103.30

0 0 0 2,103 2,103

3.32 0.13 1.34 0.00 4.79
17,582 6569 7,096 0 25,347
470.61 5.34  557.24 0.00 1033.20
12,457 141 14,750 0 27,349
32.96 20.72 70.33 0.00 124.01
17,801 11,188 37,978 0 66,968
0.40 0.10 0.1 0.00 0.80
3,183 512 559 0 4,25
0.57 0.00 0.11 0.00 0.68
2,999 22 559 0 3,579
54,022 12,534 60,941 2,103 129,600

CREW ID: BYUSCOR

2103.30

4£.79

1033.20

124.01

0.8C

0.68

240.00

UPB ID: NAT95A
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DETAIL PAGE 102
11. LEVEE AND FLOOOWALLS

QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Rubber Seal

misc

L-Type Water

L-Type Waterstop Material

LABOR ID: BYUSOR

EQUIP ID: NATYSA

stop Material
This item is for all equipment, labor, and materials required to furnish
and place the waterstops in the floodwallis.

12.23 D.24 15.53 0.00 28.00
35.00 LF ACARA 2.00 428 9 543 0 980 28.00
0.00 0.00 0.00 0.17 0.17
1.00 LS 0.00 o o 0 0 0 0.17
35.00 LF . 428 9 543 0 980 28.00

Currency in DOLLARS CREW ID: BYUSOR  UPB ID: NATYSA
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Floodwalls GUANTY UOM CREW ID DUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

3-Bulb Waterstops
This item is for all equipment, labor, and materials required to furnish
and place the waterstops in the floodwalls.

3 - Butb wWaterstop 0.00 0.00 2.0 a8.00 8.00

180.00 LF 0.00 0 0 0 1,440 1,440  8.00
reference previous similar item
and NOD historical data

3-Bulb Waterstops 180.00 LF 0 0 0 1,440 1,440 8.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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11. LEVEE AND FLOCDWALLS

Floodualls QUANTY UOM CREW D CQUTPUT  LABCR EGUIPMNT MATERIAL MISC TOTAL COST UNIT
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Expansion Joint Filler Material
This ftem is for all equipment, labor, and materials required to furnish
and place expansion Joint material in the floodwall.

Expansion Joint Filler Material 0.74 0.01 1.62 0.0c 2.38
360.00 SF ACARA 33.00 267 5 584 0 856 2.38

misc 0.00 0.00 0.00 7.7 7.71
1.00 LS 0.00 0 0 0 8 8 7.71

Expansion Joint Filler Material 360.00 SF 267 5 584 8 864 2.40

LABCR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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DETAIL PAGE 105

LABOR EQUIPMHT MATERIAL

Seeding, Fertilizing, & Mulch
This item is for all equipment, labor, and materisls required to fertilize,
It is assumed this will be

Fertilize, Seed, and Mulch
price quote from ta. Erosion
Control

Seeding, Fertilizing, & Mulch

I-wall

Site Work

Associated General Items
Floodwalls

LEVEE AND FLOODWALLS

LABOR 1D: BYUSOR EQUIP 1D: NAT9SA

seed, and mulch the affected areas.

subcontracted.

2.00 ACR

2.00 ACR

0.00

0.c0

0.00 1200.00
0 2,400

1200.00
2,400 1200.00

2,400 1200.00

317,405

turrency in DOLLARS

571,760

76,473 522,068

CREW 1D: BYUSDR

1,487,706

UPE 1D: NAT9SA



